
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 2/29/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0276-01-033, ETC.
Project CBI 2008(184)
Highway US 57
County MAVERICK, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: CBI 2008(184)          CONTROL: 0276-01-033                   
               COUNTY:  MAVERICK                                                      
               LETTING: 03/04/2008                                                    
               REFERENCE NO: 0229                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2, 3, AND 4 OF 7                                   ) 
        X  GENERAL NOTES (SH. NO.: J P AND T OF T (T IS A NEW SHEET)                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 3 OF 3                                             ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 512---001                                                           
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW.                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
                                                                                      
        BID INSERTS -                                                                 
        -----------                                                                   
        REVISED QUANTITIES FOR ITEMS 432-2040, 452-2008, 540-2001, 540-2005,          
        542-2001, 542-2002, AND 544-2006; DELETED ITEMS 432-2001, 452-2001, AND       
        540-2006; ADDED ITEMS 432-2002, 467-2364, 512-2049, 512-2050, 512-2051,       
        AND 540-2011.                                                                 
                                                                                      
        GENERAL NOTES -                                                               
        -------------                                                                 
        ON SPEC DATA SHEET "J", ADDED NOTES TO ITEM 247.                              
                                                                                      
        ON SPEC DATA SHEET "P", ADDED ITEM AND NOTES FOR ITEM 512, PORTABLE           
        CONCRETE TRAFFIC BARRIER.                                                     
                                                                                      
        SPEC LIST -                                                                   
        ---------                                                                     
        ADDED SP 512-001.                                                             
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       PLANS:                                                                        
       *****                                                                         
       PLAN SHEET 2 (INDEX OF SHEETS) -                                              
       REVISED SHEET 126 FROM RACR TO RAC-R(MOD); ADDED SHEETS 41A, 63A, 63B,        
       AND 129A THRU 129F.                                                           
                                                                                     
       PLAN SHEETS 12 THRU 20 (PROPOSED TYPICAL SECTIONS) -                          
       REVISED TYPICAL SECTIONS TO SHOW A CROSS-SLOPE OF VARIES; REVISED DETAIL -    
       2 TO INDICATE THE BASE TO BE PLACED IN TWO 9" LIFTS.                          
                                                                                     
       PLAN SHEET 21D (GENERAL NOTES) -                                              
       ON SPEC DATA SHEET "J", ADDED NOTES TO ITEM 247; TEXT SHIFTED FROM PAGE TO    
       PAGE DUE TO ADDITION OF NOTES.                                                
                                                                                     
       PLAN SHEETS 21E AND 21F (GENERAL NOTES)  -                                    
       TEXT SHIFTED FROM PAGE TO PAGE DUE TO ADDITION OF NOTES.                      
                                                                                     
       PLAN SHEET 21G (GENERAL NOTES) -                                              
       ON SPEC DATA SHEET "P", ADDED ITEM AND NOTES FOR ITEM 512, PORTABLE           
       CONCRETE TRAFFIC BARRIER; TEXT SHIFTED FROM PAGE TO PAGE DUE TO ADDITON       
       OF NOTES.                                                                     
                                                                                     
       PLAN SHEETS 21H AND 21I (GENERAL NOTES) -                                     
       TEXT SHIFTED FROM PAGE TO PAGE; SPEC DATA SHEET T IS A NEW SHEET CAUSED BY    
       THE SHIFTING OF TEXT.                                                         
                                                                                     
       PLAN SHEET 22 (ESTIMATE & QUANTITY SHEET) -                                   
       REVISED SHEET IN ACCORDANCE WITH CHANGES INDICATED IN BID INSERTS; TEXT       
       SHIFTED FROM PAGE TO PAGE DUE TO ADDITIONS AND DELETIONS.                     
                                                                                     
       PLAN SHEET 22A (ESTIMATE & QUANTITY SHEET) -                                  
       TEXT SHIFTED FROM PAGE TO PAGE DUE TO ADDITIONS AND DELETIONS.                
                                                                                     
       PLAN SHEET 24 (SUMMARY OF TCP QUANTITIES) -                                   
       REVISED SHEET ADDING COLUMNS FOR ITEMS 512-2049, 512-2050, AND 512-2051.      
                                                                                     
       PLAN SHEET 25 (SUMMARY OF ROADWAY QUANTITIES) -                               
       REVISED PLAN SHEET ADDING, DELETING AND REVISING QUANTITIES FOR VARIOUS       
       ITEMS.                                                                        
                                                                                     
       PLAN SHEET 28 (SUMMARY OF PAVEMENT MARKINGS) -                                
       THE QUANTITY FOR ITEM 666-2132 WAS REVISED.                                   
                                                                                     
       PLAN SHEET 39 (TRAFFIC CONTROL NARRATIVE) -                                   
       REVISED NOTE 12 UNDER CONSTRUCTION.                                           
                                                                                     
       PLAN SHEET 41A (TRAFFIC CONTROL PLAN BRIDGE RAIL REMOVAL/REPLACEMENT) -       
       ADDED SHEET TO PLANS.                                                         
                                                                                     
       PLAN SHEETS 63A AND 63B (CSB (1-2)-04) -                                      
       ADDED SHEETS TO PLANS.                                                        
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       PLAN SHEETS 92, 99, AND 112 (US 57 PLAN LAYOUT) -                             
       DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
       (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                     
       REMOVED MBGF CALLOUTS AND ARROWS; ADDED NEW REFERENCE NOTE.                   
                                                                                     
       PLAN SHEETS 114A THRU 114C (STRUCTURE LAYOUT) -                               
       ADDED SHEETS TO PLANS PROVIDING NEW LAYOUTS FOR RAIL/MBGF WORK.               
                                                                                     
       PLAN SHEET 115 (MISC. PAVING DETAILS) -                                       
       OMITTED SHEET FROM PLANS.                                                     
                                                                                     
       PLAN SHEET 126 (RAC-R ) -                                                     
       REPLACED SHEET WITH SHEET RAC-R (MOD).                                        
                                                                                     
       PLAN SHEET 129A (BCS) -                                                       
       ADDED NEW STANDARD SHEET FOR STRUCTURE WORK.                                  
                                                                                     
       PLAN SHEETS 129B THRU 129D (SETB-FW-O) -                                      
       ADDED NEW STANDARD SHEETS FOR STRUCTURE WORK.                                 
                                                                                     
       PLAN SHEET 129E (ECD) -                                                       
       ADDED NEW STANDARD SHEET FOR STRUCTURE WORK.                                  
                                                                                     
       PLAN SHEET 129F (BED-03) -                                                    
       ADDED NEW STANDARD SHEET FOR STRUCURE WORK.                                   
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 1,653.000 1

105 2049 REMOVING STAB BASE & ASPH PAV (4"-22")

DOLLARS
and CENTS

SY 92,497.300 2

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 53,788.000 3

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 38,954.000 4

164 2033 002 DRILL SEEDING (PERM) (RURAL) (SANDY)
DOLLARS

and CENTS

SY 487,360.000 5

164 2045 002 STRAW OR HAY MULCHING
DOLLARS

and CENTS

SY 487,360.000 6

164 2047 002 STRAW/HAY MLCH SEED(TEMP)(WARM)
DOLLARS

and CENTS

SY 243,680.000 7

164 2049 002 STRAW/HAY MLCH SEED(TEMP)(COOL)

DOLLARS
and CENTS

SY 243,680.000 8

169 2004 SOIL RETENTION BLANKETS (CL 1) (TY D)

DOLLARS
and CENTS

SY 18.000 9

247 2044 020 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)

DOLLARS
and CENTS

CY 71,902.000 10

310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 28,763.000 11
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316 2248 AGGR(TY-PE GR-4 SAC-B)
DOLLARS

and CENTS

CY 10,264.000 12

316 2403 ASPH (AC-15P, HFRS-2P, OR CRS-2P)

DOLLARS
and CENTS

GAL 307,980.000 13

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 59.450 14

432 2040 RIPRAP (MOW STRIP)(5 IN)

DOLLARS
and CENTS

CY 118.000 15

450 2007 RAIL (TY T501)
DOLLARS

and CENTS

LF 144.000 16

452 2008 REMOV RAIL (CTB)
DOLLARS

and CENTS

LF 280.000 17

460 2003 CMP (GAL STL 18 IN)
DOLLARS

and CENTS

LF 339.000 18

467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P)

DOLLARS
and CENTS

EA 28.000 19

467 2364 SET (TY I)(S=8 FT)(HW=4 FT)(4:1)(C)

DOLLARS
and CENTS

EA 10.000 20

480 2001 CLEAN EXIST CULVS

DOLLARS
and CENTS

EA 14.000 21

496 2004 REMOV STR (SET)
DOLLARS

and CENTS

EA 28.000 22

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2051 REMOV STR (DRIVEWAY CULVERT)
DOLLARS

and CENTS

EA 14.000 23

500 2001 004 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 24

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 12.000 25

506 2004 010 ROCK FILTER DAMS (INSTALL) (TY 4)
DOLLARS

and CENTS

LF 1,221.000 26

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,221.000 27

506 2016 010 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 2,990.000 28

506 2019 010 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 2,990.000 29

506 2026 010 FRNT END LOADER WORK (ERSN & SEDM 
CONT)

DOLLARS
and CENTS

HR 365.000 30

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 82,178.000 31

512 2049 001 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 900.000 32

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 2050 001 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 840.000 33

512 2051 001 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 900.000 34

530 2012 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

SY 5,740.800 35

540 2001 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 900.000 36

540 2005 TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 4.000 37

540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 8.000 38

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 1,200.000 39

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 12.000 40

544 2006 GDRAIL END TRT(INST)(WOOD POST)(TY III)

DOLLARS
and CENTS

EA 4.000 41

560 2010 001 MAILBOX INSTALL-S (TWG-POST) TY 1 FND

DOLLARS
and CENTS

EA 2.000 42

560 2013 001 MAILBOX INSTALL-D (TWG-POST) TY 2 FND
DOLLARS

and CENTS

EA 3.000 43

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY 
A)

DOLLARS
and CENTS

SF 14.730 44

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 30.000 45

644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T)
DOLLARS

and CENTS

EA 27.000 46

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 20.000 47

658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2

DOLLARS
and CENTS

EA 4.000 48

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)

DOLLARS
and CENTS

EA 75.000 49

658 2328 REMOVE DELIN & OBJECT MARKERS ASSMS

DOLLARS
and CENTS

EA 59.000 50

658 2330 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND(BI)
DOLLARS

and CENTS

EA 2.000 51

658 2334 INSTL OM ASSM (OM-2Z)(RCR)GND
DOLLARS

and CENTS

EA 15.000 52

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)
DOLLARS

and CENTS

LF 79,500.000 53

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES
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ONLY
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NO
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CODE

S.P.
NO.
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662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 192,600.000 54

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 196,600.000 55

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 204,200.000 56

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 204,200.000 57

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 7,211.000 58

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 10,210.000 59

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 19,825.000 60

666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL)

DOLLARS
and CENTS

LF 1,386.000 61

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 299,988.000 62

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 160.000 63

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 1.000 64

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 1.000 65

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 16,208.000 66

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 128,475.000 67

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 110.000 68

666 2141 REFL PAV MRK TY I (Y)(MED NOSE)(100MIL)
DOLLARS

and CENTS

EA 1.000 69

666 2269 REFL PAV MRK TY I (W)(LNDP ARW)(100MIL)
DOLLARS

and CENTS

EA 20.000 70

672 2012 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 1,008.000 71

672 2015 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 3,155.000 72

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 398,100.000 73

730 2002 FULL-WIDTH MOWING

DOLLARS
and CENTS

AC 100.000 74

734 2002 LITTER REMOVAL
DOLLARS

and CENTS

CYC 12.000 75

PROPOSAL SHEET
PROJECT CBI 2008(184) TxDOT
COUNTY  MAVERICK     , ETC. FORM 234-B I-61-5M

ALT
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Project Number: Sheet  
 
County: Maverick Control: 0276-01-033, etc. 
 
Highway: US 57 

 General Notes Sheet A  

 
 
GENERAL 
 

 
Surface Treatment Data 

Description 1st Crse (widening) 2nd Crse (entire width/proj) 
Area   143,774.50 SY   882,844.50 SY 
Asph--Type Asph (AC-15P, HFRS-2P, 

or CRS-2P) 
Asph (AC-15P, HFRS-2P, or 
CRS-2P) 

Asph--Rate(Gal/SY) 0.3 Gal/SY = 43,132.35  Gal 0.3 Gal/SY = 264,853.35 Gal 
Aggr--Type/GR  Ty-PE/GR 4 Ty-PE/GR 4 
Aggr--Rate(CY/SY) 1 CY/100 SY = 1,437.75 CY 1 CY/100 SY = 8,828.45 CY 

 
Prime Coat (Widening) (MC-30) (0.2 Gal/SY = 28,763 Gal) (Area = 143, 774.50 SY) 
 
GENERAL REQUIREMENTS AND COVENANTS - ITEM 1 THRU 9   
 
Possible presence of underground utilities on the right of way on this project requires 
attention.  It is the responsibility of the Contractor to locate all existing utilities prior to 
commencement of work.  Call for location of utilities 48 hours in advance of excavation 
or drilling operations. 
 
Verify the approximate location of utilities, either underground or overhead, shown 
within the right-of-way and/or the project cross-sections before beginning construction 
operations.  The location of utilities, either underground or overhead, shown within the 
right-of-way and/or the project cross-sections are approximate.  The “1-800 call 
services” for utility locations do not include TxDOT/county/city facilities. Contact the 
Laredo District Signal Section (956-712-7770) for coordination with TxDOT underground 
lines and/or facilities. 
 
Locate all manholes and valves within the construction area of the project.  Each 
manhole and valve will be identified by its owner and station and offset.  No road work 
may begin until this list has been submitted to the Engineer.   
 
All sawcut work will not be paid for directly, but will be considered subsidiary to the 
various bid items. 
 
EXISTING NATURAL GAS PIPELINE 
Most existing natural gas pipelines that will no longer be in service are usually 
abandoned-in-place.  If a gas pipe has to be removed, wrapped steel gas pipelines will 
be assumed to contain asbestos, unless analytical testing of the wrap material 
determines that the wrap material contains less than 1% asbestos, as determined using 
the Polarized Light Microscopy (PLM) Method.  Observe and comply with all federal, 
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County: Maverick Control: 0276-01-033, etc. 
 
Highway: US 57 

 General Notes Sheet B  

 
state and local laws, ordinances and regulations regarding the management of asbestos 
containing materials.  At a minimum, the following procedure will be used whenever an 
existing wrapped steel gas pipe has to be removed (for whatever reason) during 
construction operations. 
  
 
1.  Notify the Engineer.  
  
2.  As soon as the pipe is removed, cover and secure the ends of the pipe with a double 
layer of 6 mil plastic, then move it to a secure temporary storage site (approved by the 
Engineer) within the project limits.  Care will be taken to avoid damage to the plastic and 
if damaged, replace before further handling of the pipe.  If the wrapping of the pipe is 
damaged, the entire pipe will be covered with plastic. 
 
3.  The Engineer will determine the owner (utility company) of the gas line to coordinate 
removal of the pipe from the project.  If the owner of the gas pipe cannot be determined, 
the Engineer will make arrangements to transport the pipe off the project.  The 
Contractor will not be responsible for removing the pipe from the project. 
  
4.  The removal of the steel gas pipe from the trench is subsidiary to the work that 
created the need to remove the pipe (structural excavation, roadway excavation, 
removal and replacement of the pipe, etc).  The work performed in handling the pipe 
after it has been removed (covering with plastic, hauling to a secure storage within the 
project, and loading onto the transportation vehicle for removal from the project) will be 
paid for through the extra work order process. 
 
Remove all existing raised pavement markings as the work progresses and dispose 
from the project site in a manner approved by the Engineer.  Consider this work 
subsidiary to the various bid items and do not pay for it separately. 
 
Any materials removed and not reused on the project and determined to be salvageable 
by the Engineer, will be retained by the owner and will be stored within the project limits 
at an approved secure location or delivered undamaged to the salvage/storage yard as 
directed by the Engineer.  Materials that are not determined to be salvageable by the 
Engineer will become the property of the Contractor for proper management in 
accordance with local, state and/or federal requirements at their expense.  Traffic signs 
must be defaced in such a manner that they will not reappear in public as signs. 
 
Place the existing topsoil and grass in windrows along the edge of the grading 
operations or as directed/approved by the Engineer.  Spread the topsoil and grass 
uniformly on all slopes and ditches after grading operations are completed.  This work 
will not be paid for directly, but will be subsidiary to the various bid items. 
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Remove materials larger than 4 inches in size within the construction limits and not 
incorporated into the roadway construction from the right of way and dispose of it in a 
proper manner acceptable to the Engineer.  This work will not be paid for directly, but 
will be subsidiary to the various bid items. 
  
In instances where fixed features require, the cross section slopes may be varied to the 
extent determined/approved by the Engineer. 

Maintain the right of way free of trash, construction debris and surplus materials as 
determined/approved by the Engineer. 
  
Upon completion of work on each roadway project, thoroughly clean all construction 
materials, sweep all excess rock, and restore all stockpile delivery sites to natural 
conditions or satisfactory of the Engineer prior to the final acceptance before removing 
barricades from the project. 
 
When working near aerial electrical lines and/or utility poles, provide adequate safety 
measures as needed to comply with the appropriate sections of Federal and State 
regulations.  For electrical lines and poles shown in the plans, if the lines need to be de-
energized and/or if poles need to be braced, contact the electrical company to 
coordinate the de-energizing and bracing.  Work pertaining to de-energizing lines, 
bracing poles and any other protective measures required will be at the Contractor’s 
expense. 
 
For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”  
 
ITEM 2 - INSTRUCTION TO BIDDERS: 
 
Direct attention to the first paragraph of Article 2.5 of the Standard Specifications.  In 
view of the complex nature of the work, the need for close coordination with various 
utilities, traffic control considerations, and other factors influence the prosecution of the 
work. 
 
ITEM 5 - CONTROL OF THE WORK: 
 
The contractor is reminded of the fact that care should be exercised when working in 
close proximity of the existing Survey Control monuments laid out on these projects, 
which include TxDOT Aluminum Disks, “Benchmarks” on project site.  Should these 
“Benchmarks” be carelessly disturbed, the cost of $300 per “Benchmark” will be 
assessed to the contractor’s monthly estimate as a “NEGATIVE” estimate and will be 
reduced from the contractor’s estimate.  This amount is to cover the cost for the re-
setting of the disturbed “Benchmark” by a Registered Professional Land Surveyor at the 
State’s discretion.  
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Prior to contract letting, bidders may obtain a free computer diskette or a computerized 
transfer of files (from the Engineer’s office) that contains the earthwork information. If 
copies of the actual cross-sections in additional to, or instead of, the diskette are 
requested, they will be available at the Engineers office for borrowing by copying 
companies for the purpose of making copies for the bidder at the bidders expense. 
 
Reference all existing striping and pavement markings in a manner which allow the 
markings to be re-established.  Place extra reference (if needed) to ensure that the 
markings (lane lines, edge lines, ramp gores, etc.) are in-line with signs on OSB’s, TMS 
arrows, etc. 
 
Submit to the area office, as a minimum, in order to facilitate the required review and 
approval process of forming details and erection drawings for major structures (in 
addition to the requirements of Item 5), the following documents: appropriate spacing 
and size of all proposed members/components; supporting calculations; and copies of 
the manufacturer's recommended spacing charts and safe working loads for brackets, 
joists, hangers, etc. 
 
ITEM 7- LEGAL RELATIONS AND RESPONSIBILITIES: 
 
404 Permit Requirements: 
 
The Contractor will note that discharge of permanent or temporary fill material into the 
waters of the United States (U.S.), including jurisdictional wetlands, as necessary for 
construction, will require specific approval of the U.S. Army Corps of Engineers 
(USACE) under section 404 of the clean water act. 
 
TxDOT will obtain the appropriate nationwide or individual permit (s) when necessary as 
dictated by project specific conditions and the potential to affect USACE jurisdictional 
areas to address the work detailed in the plans.  The Contractor may review the 
permitted plans at the office of the Area Engineer in charge of construction.  TxDOT will 
hold the Contractor responsible for following all conditions of the approved permit.  If the 
Contractor cannot work within the limits or scope of this permit (s), then it becomes the 
Contractor’s entire responsibility to consult with the USACE on the need for changes or 
amendments to the conditions of the existing permit (s) as originally obtained by 
TxDOT.  However, the Contractor may request TxDOT to assist in this process by 
providing complete and specific revised details for TxDOT review and submittal to the 
USACE.  For off Project right of way coordination, the Contractor or his agent will 
handle all activities directly with the USACE. 
 
It is essential that any impacts to USACE jurisdictional waters of the U.S., including 
jurisdictional wetlands, be the minimum necessary to complete the proposed work.  If 
the contractor needs further explanation of the conditions of the permit, including means 
of compliance, they may contact the Laredo District Environmental Coordinator. 
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Project Specific Locations (PSL’s) Coordination 
 
The contractor will not initiate activities in a project specific location (PSL) associated 
with a U.S. Army Corps of Engineers (USACE) permit area that has not been previously 
evaluated by the USACE as part of the permitting for this project.  Such activities 
include, but are not limited to, haul roads, equipment staging areas, borrow and 
disposal sites.  Associated defined here includes materials delivered to or from the PSL. 
The permit area includes all waters of the U.S. and their associated wetlands affected 
by activities associated with this project.  Special restrictions may be required for such 
work.  The contractor will be responsible for any and all consultations with the USACE 
regarding activities, including PSLs, which have not been previously evaluated by the 
USACE.  The Contractor will provide the department with a copy of all consultation(s) or 
approval(s) from the USACE prior to initiating activities. 

 
The contractor may proceed with activities in PSLs that do not affect a USACE permit 
area if a self determination has been made that the PSL is non-jurisdictional or proper 
USACE clearances have been obtained in jurisdictional areas or have been previously 
evaluated by the USACE as part of the permit review of this project.  The contractor is 
solely responsible for documenting any determination(s) that their activities do not affect 
a USACE permit area.  The contractor will maintain copies of their determination(s) for 
review by the department or any regulatory agency. 

The disturbed area for all project locations in the Contract, and the Contractor project 
specific locations (PSLs) within 1 mile of the project limits for the Contract, will further 
establish the authorization requirements for storm water discharges. The Department 
will obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction activities shown on the plans. The 
Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for 
construction support activities on or off the ROW.  When the total area disturbed in the 
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of 
the Contractor Notice of Intent (NOI) for the PSLs to the Engineer and to the local 
government operating a municipal separate storm sewer system (MS4) if applicable. 
 
In order to expedite the approval process for PSL’s or to eliminate or minimize potential 
impacts to project progress, initiate coordination efforts with the U.S.A.C.E. within 30 
days from the date of “authorization to begin work”.  If this is not done, the 
contractor waives the right to request any contract time considerations if project 
progress is impacted and PSL’S approval is still pending. 

Requests submitted to the area engineer will be evaluated on this basis, and will require 
documentation showing substantial early coordination efforts to expedite the approval 
process as herein stated.  The request will include a detailed chronological summary 
status with dates of coordination activities with the resource agencies, including those 
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occurring after the initial coordination, to be reviewed and confirmed by the district’s 
environmental section. 
 
The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE permit area by either (1) 
or (2) below. 
 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
The Contractor will document both the project specific location (PSL) and 
their authorization. The Contractor will maintain copies for review by the 
Department or any regulatory agency.  When an area within the project limits 
has been evaluated by the USACE as part of the permit process for this 
project: 
a. Suitable excavation of required material in the areas shown on the plans 

and cross sections as specified in Item 110 is used for permanent or 
temporary fill (Item 132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is 
disposed of at an approved location within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
The Contractor will provide the Department with a copy of all USACE 
coordination or approvals before initiating any activities for an area within the 
project limits that has not been evaluated by the USACE or for any off right of 
way locations used for the following, but not limited to, haul roads, equipment 
staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a 

USACE permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, 

Excavation) that is disposed of outside a USACE evaluated area. 
 

The total area disturbed for this project is 100.7 acres. The disturbed area in this 
project, all project locations in the Contract, and the Contractor project specific locations 
(PSLs), within 1 mile of the project limits, for the Contract will further establish the 
authorization requirements for storm water discharges. The Department will obtain an 
authorization to discharge storm water from the Texas Commission on Environmental 
Quality (TCEQ) for the construction activities shown on the plans. The Contractor is to 
obtain required authorization from the TCEQ for Contractor PSLs for construction 
support activities on or off the ROW.  When the total area disturbed in the Contract and 
PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 
Contractor NOI for PSLs on the ROW to the Engineer and to the local government that 
operates a municipal separate storm sewer system (MS4) if applicable. 
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This project required formal consultation, permits, or both with environmental resource 
agencies.  Environmentally sensitive areas will most likely be encountered on 
Contractor designated PSLs for this project.   
  

 Responsible for (off ROW) PSLs applicable to CGP requirements and will notify the 
Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain any 
required authorization from the TCEQ for any Contractor PSLs for construction support 
activities on or off ROW. 
 
This project requires permit(s) with environmental resource agencies.  There is a high 
probability that environmentally sensitive areas will be encountered on contractor 
designated project specific locations (PSLS) for the project (haul roads, equipment 
staging areas, parking areas, etc.).   
 
The department has been authorized to perform work within designated areas of the 
project under U.S. Army Corps of Engineers (USACE) nationwide permit (NWP) #14.   
 
Note - Other NWP that TxDOT utilizes include NWP # 3a, NWP #3b (Maintenance of 
existing structures) check the EPIC Sheet for the appropriate permit if needed. 
 
Upon completion of all work provided for in the contract for any individual project, the 
Engineer will make an inspection.  If it is found to be satisfactory, the Contractor will be 
released from further maintenance on that individual project.  Such partial acceptance 
will be made in writing and will in no way void or alter any terms of the contract. 
 
ITEM 8 – PROSECUTION AND PROGRESS: 
   
Where road closures or detours around structures are necessary to accomplish 
proposed work, the removal of existing structures and/or cutting of existing pavement 
will not be permitted until all pre-cast members for the proposed structure have been 
cast, tested and approved for use. 
 
Primavera Project Planner or Suretrack computer software is required for the progress 
schedule. 
  
The number of working days allowed to complete this project and interim milestones, if 
any, were calculated using a conceptual time determination schedule that assumes 
generic resources, production rates and sequences of construction.  The time 
determination schedule also assumes average weather conditions based on historic 
data for the Laredo District.  The Engineer will supply bidders upon written request one 
electronic copy of the time determination schedule compatible with Primavera Project 
Planner software.  
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The determination schedule is provided for informational use only and is not intended 
for bidding or construction purposes.  If the bidder utilizes the schedule for bidding or 
construction purposes, the bidder accepts the schedule and assumes the responsibility 
for verifying all aspects of the schedule. The department will not adjust the number of 
working days for the project and milestones, if any, due to differences in opinion 
regarding any assumptions made in the preparation of the schedule or for errors, 
omissions or discrepancies found in the time determination schedule. 
 

 As per the special provision to this item, working day charges will begin 60 calendar 
days after the date of the written authorization to begin work, or the first day of 
construction activity if work is initiated within the 60 day period.  
 
ITEM 100 - PREPARING RIGHT OF WAY: 
 
Burning of brush will not be permitted. 
 
Removal of objectionable material from the right of way may be required by hand.   
 
Do not begin any clearing operations until the trees and areas of vegetation that should 
not be removed or disturbed by construction activities have been established.  To 
ensure that these areas are not disturbed, place protection fencing as shown in the 
plans or as directed/approved by the Engineer. 
  
All right of way clearing operations will be coordinated with the project's SW3P and as 
directed/approved by the Engineer. 
  
Trim and remove brush and trees in order to construct the project or to provide a 
horizontal clearance of approximately 2 feet inside the right of way line and a vertical 
clearance of at least 12 feet.  For this operation, no vertical flailing equipment shall be 
allowed and the method used will be approved by the Engineer. 
 
ITEM 132 - EMBANKMENT: 
 
Preliminary testing requires approximately 15 days.  Advise the Engineer of the location 
of the source sufficiently in advance in order to avoid delays. 
 

 ITEM 160 – TOPSOIL  
Existing topsoil will be windrowed or stockpiled (as approved) for later use under this 
Item.  Place erosion control measures for the stockpile and/or windrow. 
 
ITEM 164 – SEEDING FOR EROSION CONTROL:   
 
Ryegrass will not be permitted for temporary cover.   
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For drill seeding permanent warm season grasses, the seed drill will need to be capable 
of properly storing and metering the release of small seeds (such as Bermuda grass) 
separately from fluffy type seeds (such as Bluestem).  Drills manufactured for planting 
standard grain crops will not be acceptable. 
 
Place existing topsoil and grass in windrows along the edge of the grading operations or 
as directed/approved by the Engineer.  After grading operations are completed, spread 
the existing topsoil and grass uniformly on all slopes and ditches as directed by the 
Engineer. 
  
Apply drill seeding in areas designated on the plans or as directed by the Engineer. 
Prior to seeding, finish the areas designated to a smooth surface for a uniform 
application of seed. 
 
Reseeding: 
 
Reseed areas requiring seeds due to the non-establishment of sufficient vegetative 
cover in accordance with Items 164 and 168.  Upon following the seeding and watering 
requirements as specified in Items 164 and 168, the state covers the cost for reseeding. 
 
Seed mixture: 
 
Refer to type of seed mixture as specified under Item 164, District 22. Apply seeding at 
the rates stated on the appropriate table(s) of article 164.2 as follows: 
 

Type of seed mix and season Table 
Temporary warm season                               4 
Temporary cool season                               3  
Permanent seed mix               1 (Rural) or 2 (Urban) 

 
For drill seeding permanent season grasses, use a seed drill that is capable of properly 
storing and metering the release of small seeds (such as Bermuda grass) separately 
from fluffy type seeds (such as Bluestem).  Drills manufactured for planting standard 
grain crops will not be accepted. 
 
ITEM 166 – FERTILIZER: 
 
Fertilize all areas of project to be seeded or sodded. 
 
Furnish and apply fertilizer with analysis of 16-20-0 at a rate of 625 bulk pounds per 
acre. 
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ITEM 247 – FLEXIBLE BASE 
 
The proposed full-depth 18 inches of new flexible base will be placed in two separate 9 
inch lift thicknesses in accordance with the requirements of standard specification Item 
247. 
 
For Flexible Base (Complete In Place)(TY A GR 4)(Final Position)(CY), conform to: 
 

Percent retained on each sieve Soil constants 
1 3/4” 1 1/4” 7/8” 3/8” #4 #40 LL max PI max PI min 

Wet 
ball 
mill 
max

0-10 - - - 45-75 68-85 40 12 n/a *50 
 
* The maximum increase in material passing the no. 40 sieve shall not exceed 20. 
 
Compaction Requirements 
Item  Material  Course  Density  
247  Flex Base  All   98% Minimum 
 
Test Method Tex-121-E shall conform to the following minimum compressive strength 
requirements: 
 
Lateral Pressure   Triaxial Strength  

  0  PSI      35 PSI 
15  PSI    175 PSI 

 
Blade the side slopes to remove all grass from the area of construction before placing 
flexible base on that portion of the roadway to be widened, level-up, seal coat, or HMAC 
overlay.  Blade the sod back onto the side slopes after the proposed items of work have 
been completed.  Consider subsidiary to pertinent Items. 
 
Quantities for flexible base at proposed widening locations were calculated using 2% 
typical cross slope denoted on cross-sections.  Roadway typical sections dictate that 
proposed cross slopes will vary. Contractor to construct by extending existing field 
condition surface cross-slopes for proposed flexible base widening and projecting down 
to top of subgrade. 
 
ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS: 
 
Use a minimum Class B for the coarse aggregates of the surfaces of the travel lanes, as 
published in the aggregate quality monitoring program rated source quality catalogue. 
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Previously tested aggregates delivered to the project, which are found to contain 
excessive quantities of dust (more than 0.5 percent passing the no. 40 sieve) during 
pre-coating, stockpiling or hauling operations, can be rejected by the Engineer.  Use 
test method TEX-200-F, Part I for testing. 
  
Use aggregate Type PE as the pre-coated aggregate consisting of crushed slag, 
crushed stone or natural limestone rock asphalt. 
 
ITEM 316 – SURFACE TREATMENTS: 
 
Asphalt and aggregate rates are for estimation purposes only and may be adjusted by 
the Engineer depending on the material used.  Keep aggregate rate to a minimum as 
directed by the Engineer.  Allow a minimum 24 hour curing period in the event 
emulsions are used before placing any subsequent asphalt courses.   
  
Set a string line for all surface treatment operations unless otherwise approved by the 
Engineer.   
 
The Engineer will approve the location of aggregate stockpiles.  Place the aggregate at 
a location where it will be free of excess surface moisture, as determined by the 
Engineer, before application.  
 
Flux oil or emulsions may be used for pre-coating LRA and LRA-trap rock blends.  Dry 
the pre-coated aggregate to the satisfaction of the Engineer when emulsions are used 
as the pre-coat material.  It will be the responsibility of the Contractor/Producer to 
provide adequate drying and a minimum 30 day curing period before delivery of the 
aggregates. The Engineer reserves the right to reject any pre-coated aggregate which is 
improperly coated or otherwise unsatisfactory for use. 
 
If the aggregates to be pre-coated are found to have stripping characteristics, the 
Engineer may require the addition of an anti-stripping agent.  Meet the requirements of  
DMS-6350, “Lime and Lime Slurry,” and DMS-6330, “Lime Sources Prequalification of 
Hydrated Lime and Quicklime,” and add it to the aggregate at the rate of 1% hydrated 
lime by mass of aggregate when choosing to use lime as an anti-stripping agent.  Add 
the lime to the aggregate in slurry form at the cold feed.  Consider the cost of the lime to 
be subsidiary to this item.  Add lime slurry at the stockpile but not more than 24 hours in 
advance of use when approved by the Engineer. 
  
Ensure that the asphalt used for pre-coating the aggregate at the plant and the asphalt 
used for the surface treatment at the project site will not result in a reaction that may 
adversely affect the bonding of the aggregate and asphalt during the surface treatment 
operation. 
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Addition of baghouse fines will not be permitted in the production of pre-coated material. 
  
Pre-coated aggregate that do not maintain flow qualities and can not be satisfactorily 
spread by approved mechanical spreading devices are not acceptable. 
  
Stockpiles of aggregate pre-coated with AC may generate excessive heat build-up 
resulting in damage to the asphalt and/or aggregates if adequate cooling has not been 
initially provided. Stockpiles showing evidence of excessive heat build-up can be 
rejected by the Engineer. 
  
Execute all rolling in accordance with Item 210 (medium, Pneumatic tire) at the 
approximate rate of 1 hr/3000 SY or as directed by the Engineer.  The light pneumatic 
roller will be acceptable at the approximate rate of 1 hr/2000 SY.  Tire pressure and 
ballast of all pneumatic rollers will be of continuing interest by the Engineer, and will be 
in accordance with Item 210. 
 
Configure the asphalt distributor spray bar so that nozzles over the wheel paths of the 
road spray 15% less than the nozzles over other areas of the roadway, unless 
otherwise directed the Engineer. The nozzle configuration may be changed from project 
to project as directed by the Engineer.  Provide the variable size nozzles and provide 
the Engineer with documentation certifying the calibration of the nozzles.  The variable 
size nozzles will not be paid for directly, but is subsidiary to Item 316. 
 
Asphalt season will be year around, as long as the requirements of section 316.4.D are 
met. 
 
ITEM 432 - RIPRAP 
 
Provide Class B Concrete for riprap.  
 
Provide Class B Concrete for mow strip.  
 
In all riprap slopes, 3 inch diameter weep holes will be provided at 10 foot maximum 
spacing and backed with loose graded gravel or crushed stone and galvanized 
hardware cloth as directed/approved by the Engineer. 
 
Block out areas of the riprap around the fence posts in areas where guard fence posts 
are to be placed in riprap in accordance with State standard “MOW STRIP MS-03”.  The 
estimated number of fence posts is 94.  Consider this work subsidiary to Item 432 and 
do not pay for it separately. 
 
ITEM 496 – REMOVING STRUCTURES 
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Provide a detailed plan for the removal of the existing structure to include the schedule 
of removal and list of all equipment to be used.     
 
ITEM 500 - MOBILIZATION 
 
"Materials-on-Hand" payments will not be considered in determining percentages used 
to compute mobilization payments. 
 
ITEM 502 – BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
Designate, as the Contractor Responsible Person (CRP), an English speaking 
employee on-call nights and weekends with a local address and telephone number (or 
any other time that work is not in progress) for maintenance of signs and barricades.  
This employee will be located within one (1) hour of traveling time to the project site.  
Notify the Engineer in writing of the name, address and telephone number of this 
employee.  Furnish this information to local law enforcement officials. 
Incorporate and maintain a 3H:1V safety wedge into the proposed construction for any 
roadway edge of 2 in. or greater adjacent to a roadway under traffic.   
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of 
each signs CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or 
CW9-2L and 28-in. cones at each location in which milling or paving operations are in 
progress. 
 
No weekend closures will be allowed on the weekends which include the following 
holidays:  January 1, the last Monday in May, July 4, the first Monday in September, the 
fourth Thursday in November, December 25 and Easter weekend. 
 
Unless otherwise approved, no weekend closures will be allowed on the weekends of 
special events that could be impacted by the construction. 
 
Ensure all equipment, vehicles, workers, etc., associated with these closures are off the 
roadways and all lanes re-opened at least by noon of the Friday before these holidays 
and special events.  
 
Place one TY III Barricade 8 ft. at each stockpile of material that is placed on the right-
of-way and is located within 30 ft. of the traveled way.   
 
Maintain access to all streets and driveways at all times.  Consider subsidiary to the 
pertinent Items. 
 
Furnish advisory speed signs as directed by the Engineer.  Maintain enough manpower 
to revise traffic control as directed. 
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Provide truck-mounted attenuators (TMA) in accordance with the State Standard 
Sheet(s) for “Traffic Control Plan”, “Barricades and Construction”, and “Texas MUTCD” 
when a shadow vehicle is used. 
 
Shadow vehicles with Truck Mounted Attenuators will be required on moving operations 
only. 
 
Ensure all permanent signs necessary for the operation of any roadway are installed 
before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts if necessary 
until the permanent mounts are installed.  Consider subsidiary to the pertinent Item.  
Repair or replace any signs which are damaged by the Contractor’s operations during 
construction or which are deemed insufficient.   
 
When advance warning flashing arrow panel(s) is/are specified, one standby unit in 
good condition at the job site ready for immediate use is required. 
Use of shadow vehicles with Truck Mounted Attenuators (TMA) as called for in the State 
Standard Sheet(s) “Traffic Control Plan” (TCP) is not optional. 
 
Treat pavement drop-offs as shown in the TCP and/or as approved/directed by the 
Engineer.   
 
The construction methods will be conducted to provide the least possible interference to 
traffic to permit the continuous movement of traffic in all allowable directions at all times.  
Clean and remove all loose material resulting from contract operations in a timely 
manner.   
 
Moving an existing sign to a temporary location is subsidiary to this Item.  Installations 
with permanent supports at permanent locations will be paid for under the applicable bid 
item (s).  
 
Use opposing lane dividers and vertical panels to channelize traffic when existing 
pavement marking have been obliterated. 
 
State Standard Sheet(s) “Traffic Control Plan (TCP)”requires that certain signs are to 
remain in place until the standard pavement markings are placed.  Place the standard 
markings no later than 14 days after surface treatment operations are completed. 
Refer to the traffic control plan for this project as shown in the plans, as detailed on the 
“Barricade and Construction Standard” sheets and as provided for in the current “Texas 
MUTCD”. 
 
Place eight inches of both red and white stripes in an inverted "V" design on the back of 
all TMA’s.  Conform all sheeting to Departmental Material Specification DMS 8300, 
Type C. 
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Assure that Truck Mounted Attenuators meet NCHRP 350 requirements. 
  
The time frame for the Contractor to provide properly maintained traffic control devices 
before they are considered to be in non-compliance with this Item, is 48 hours 
regardless of the days of the week involved after notification is done in writing by the 
Engineer.  If the Contractor doesn't take the necessary steps approved by the Engineer 
to eliminate the non-compliance conditions within the 48 hours established above, 
payment for this Item for the month(s) in non-compliance can be withheld as covered in 
Section 502.4(B). 
  
Furnish all traffic control and comply with the current Texas MUTCD, Traffic Control 
Plan (TCP) and Barricades and Construction Standards (BC), Pavement Marker 
Standards (PM), and Work Zone Standard (WZ).   
 
The Contractor is fully responsible for the traffic control and will be responsible for 
furnishing all traffic control devices, and flaggers.  Conduct construction methods in 
order to provide the least possible interference to traffic so as to permit the continuous 
movement of traffic in all allowable directions at all times.  Clean up and remove from 
the work area all loose material resulting from construction operations at the end of 
each work day.  Keep at least one lane open when placing loop detectors across the 
roadway. 
 
Replace/relocate all regulatory signs removed due to construction operations with a 
same sign on fixed or temporary support(s) immediately upon its removal.  Obtain a 
project Engineer approval before removing any regulatory roadway sign. Relocate a 
sign, if required by construction, to a location in compliance with the "Texas Manual on 
Uniform Traffic Control Devices".  In no case will a sign be removed without a 
replaceable sign and support being readily available and a location established. 
Required flaggers are to be available to direct traffic during sign intermediate down time. 
  
Pay attention to the "No Center Stripe" sign and other signs in the "Traffic Control 
Details for Seal Coat Operations" which are included in the plans.  Furnish and install 
these signs and keep in place after completion of the surface treatment operation until 
standard pavement markings are placed but no longer than 3 days.  These signs are in 
addition to the signs and barricades that may be required on the "BC" standard sheets.   
 
Use plastic drums in accordance with the plans and manufacturer's recommendations 
as approved by the Engineer. 
 
ITEM 504 – FACILITIES FOR FIELD OFFICE AND LABORATORY 
Provide a Type C Structure (Field office). 
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Provide one (1) desktop computer and one (1) Integrated Printer/Scanner/Copier/ Fax 
Unit and Internet service.  Will conform computer equipment to Departmental Material 
Specification D-10101 for the Type C structure.  Provide wireless internet card. 
 
ITEM 506 – TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS 
 
Use the following item(s) SW3P for this project as directed by the Engineer: 
 

Temporary Sediment Control Fence 
Rock Filter Dams 
Soil Retention Blanket 
Temporary Straw or Hay Mulch Seeding 
Drill seeding  
Straw or Hay Mulch 
Construction Exits 

 
ITEM 512 – PORTABLE CONCRETE TRAFFIC BARRIERS 
 
Portable concrete traffic barrier will be provided by the state.  Contractor to coordinate 
with the engineer for pick up and return of traffic barrier.   
 
Contractor to pick up portable concrete traffic barrier which is located at a stockpile at 
the intersection of FM 469 and FM 468, west of Cotulla, Tx. One-way distance to project 
site is approximately 70 miles. 
 
Traffic barrier to be removed and reused at various location within the project limits.  
Upon completion, traffic barrier is to be returned to the stockpile noted above. 
 
Any damaged concrete traffic barrier, resulting from contractor’s operations, will be 
replaced at the contractor’s expense. 
 
ITEM 540 – METAL BEAM GUARD FENCE 
 
Before beginning the installation of the proposed MBGF, stake the locations for 
approval. 
 
ITEM 560 – MAILBOX ASSEMBLIES 
 
Supplement each new mailbox installation with Type 2 object marker placed on the 
mailbox support in a vertical position 6 inches below the bottom of the mailbox. 
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Reflective tape may be used to simulate a Type 2 marker on tubular supports.  Use tape 
that meets DMS-8600.  The simulated marker will consist of three 2 3/4 in. x 2 3/4 in. 
pieces of yellow high intensity tape spaced 1-in. apart. 
 
The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post 
supports are used.  Bi-directional brackets may be required on Size 2 mailbox 
installations.  Consider subsidiary to the pertinent Item.   
 
ITEM 636 – Aluminum Signs 
 
Aluminum signs to be removed will be salvaged and delivered to the following locations: 
CSJ: 0276-01-033 and CSJ 0276-02-025 –Maverick Maintenance Yard, Eagle Pass, 
TX. (830) 773-2617 
CSJ 0276-03-036 –Zavala Maintenance Yard, La Pryor, TX (830) 365-4211 
 
ITEM 644 - SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
 
For this project, use the "Texas Universal Triangular Slip Base" sign support as per the 
applicable Sign Mounting Details State Standards. 
  
Install all signs in accordance with the latest edition of the TMUTCD and TxDOT Sign 
Crew Field book. 
 
The background sign sheeting for all E-series, Green D and I –series, and regulatory 
signs will be fabricated with Type C (high specific intensity) sheeting.  The background 
sign sheeting for all warning signs will be fabricated with Type E (fluorescent prismatic) 
sheeting.  White legend and borders for E-series and Green D and I –series will be 
fabricated with Type D (non-fluorescent prismatic) sheeting.  White legend and borders 
for regulatory signs will be fabricated with Type C (high specific intensity) sheeting.  
Black legend and borders for regulatory and warning signs will be fabricated with vinyl 
non-reflective decal sheeting.  All other legends (other colors) for warning signs will be 
fabricated with Type D (non-fluorescent prismatic) sheeting.  Reflectorized, removable 
legends will not be allowed. 
 
Spread all excess excavation uniformly inside the right of way as directed.  Include the 
price of this work in the various bid items. 
 
Erect all signs according to the locations shown on the plans, or as directed.  Stake all 
sign locations as shown in the plans. Locations will be approved prior to the installation 
of any sign. 
 
Aluminum signs to be removed will be salvaged and delivered to the following locations: 
CSJ: 0276-01-033 and CSJ 0276-02-025 –Maverick Maintenance Yard, Eagle Pass, 
TX. (830) 773-2617 
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CSJ 0276-03-036 –Zavala Maintenance Yard, La Pryor, TX (830) 365-4211 
 
Erect all roadside traffic signs with the sign’s edge at a minimum of 12 feet from the 
edge of the travel lane.  In curb and gutter sections, the sign’s edge will be a minimum 
of 2 feet from the face of the curb. 
 
Conform to sign types for which details are not shown in the plans to the “Texas 
MUTCD”. 
 
ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES: 
 
Use flexible posts for object markers Type 2 and for delineators. 
  
ITEM 662 – WORK ZONE PAVEMENT MARKINGS 
 
Remove work zone pavement markings within 48 hours after permanent striping has 
been completed. 
 
Temporary flexible-reflective tabs and foil backed pavement markings will not be 
allowed. 
 
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
 
For TY I markings the minimum thickness of spray-applied markings, as measured on a 
flat plate by micrometer or similar device, will be 0.100 inches (100 mils) for new 
markings and 0.060 inches (60 mils) for retracing on thermoplastic pavement markings.  
Apply 0.090 inches (90 mils) of minimum thickness for all other TY I markings.  The 
maximum thickness for TY I markings will be 0.180 inches (180 mils).  These 
thicknesses are required for the full width of the line being placed.   
  
Apply all markings in accordance with the plans, the latest version of the Texas MUTCD 
and as directed/approved by the Engineer after the surface has cured for two (2) days, 
been cleaned and prepared according to the specifications and as directed/approved by 
the Engineer.  Apply thermoplastic markings directly over existing painted pavement 
markings only where applicable. 
 
Mark the locations of the standard pavement markings, as directed.  Pavement 
markings determined to have been placed incorrectly, such as no-passing zones, gore 
areas, turn lanes, etc., will be removed and replaced by approved methods, at no 
additional cost to the State. 
 
ITEM 672 - RAISED PAVEMENT MARKERS 
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Mount adhesive dispensing equipment into truck or trailer.  Place all adhesive material 
directly for the heated dispenser to the pavement.  Portable or not-heated containers 
will not be allowed for the placement of the adhesive material. 
 
Remove all existing raised pavement markers from the roadway prior to placement of 
new raised pavement markers. 
 
Use a crew experienced in the work of raised pavement marker replacement and/or 
installation and in the necessary traffic control. 
 
All raised pavement markers will meet Departmental materials specifications DMS 
4200, Pavement Markers (Reflectorized) and high volume (HV) classification.  TxDOT’s 
General Services Division maintains a list of qualified suppliers. 
 
Place the proposed reflective pavement markers in accordance with TxDOT standards. 
 
Clean the pavement at each location where markers are to be placed in such a manner 
as to remove all dirt and loose debris before application.  This cleaning will not be paid 
for directly, but will be subsidiary to bid item 672 “Raised Pavement Markers.” 
  
Prior to placement of all raised pavement markers on concrete pavement, the surface 
will be blast-cleaned using an abrasive blasting medium.  This work will not be paid for 
directly, but will be subsidiary to bid item 672 "Raised Pavement Markers.” 
 
Use bituminous adhesive on bituminous pavements.  Do not use epoxy adhesive on 
Portland cement concrete pavement. 
 
 
ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
 
Elimination of existing thermoplastic pavement markings will consist of a mechanical 
method approved by the Engineer (677.4).  
 
ITEM 5010 – TRANSPORTABLE CELLULAR TELEPHONES 
 
Provide 2 transportable cellular telephones, as approved by the engineer.  Assign each 
phone to specific TxDOT personnel associated with this construction project.  The initial 
cost of the cell phone units and accessories; replacement of components that reach the 
end of their service life, such as batteries, cases, and cords will be considered 
subsidiary to pertinent items.  Cellular phones and accessories remain the property of 
the Contractor at the completion of the contract.  Provide phone with a range 
encompassing a minimum of a 100 mile radius and include approximately 500 minutes 
in the base rate calling plan.  Individual TxDOT employees will be responsible for the 
cost of a lost or damaged cellular phone.  TxDOT employees pay $0.25 per minute on 
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personal calls regardless of minutes used in the plan, to the Texas Department of 
Transportation. 

The work performed, materials furnished, equipment, labor, tools and incidentals will not 
be measured or paid directly, but will be subsidiary to pertinent Items. 
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                                                  CONTROL :  0276-01-033, ETC         
                                                  PROJECT :  CBI 2008(184)            
                                                  HIGHWAY :  US 57                    
                                                  COUNTY  :  MAVERICK, ETC            
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)(520)                      
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 452  REMOVING RAILING (420)                                       
               ITEM 460  CORRUGATED METAL PIPE (400)(445)(476)                        
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                         (460)(464)                                                   
               ITEM 480  CLEANING EXISTING CULVERTS                                   
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY (5010)                           
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                         (442)                                                        
               ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                         (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
               ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
               ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
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              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 730  ROADSIDE MOWING                                              
              ITEM 734  LITTER REMOVAL                                               
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)         
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     3  (003---026)                          
              SPECIAL PROVISION  TO ITEM     4  (004---011)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---297)               
              SPECIAL PROVISION  TO ITEM     8  (008---006)                          
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---024)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
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              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   500  (500---004)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   512  (512---001)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 5010 TRANSPORTABLE CELLULAR TELEPHONES                            
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



 

 1-1 512---001 
  12-05 

2004 Specifications  

SPECIAL PROVISION 
512---001 

Portable Concrete Traffic Barrier 
 

For this project, Item 512, “Portable Concrete Traffic Barrier,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 512.2. Materials. The first paragraph is supplemented by the following: 

Furnish the class of concrete shown on the plans.  Air-entrained concrete will not be required in 
precast concrete traffic barrier, unless otherwise shown on the plans. 

Article 512.3. Construction. The second sentence of the first paragraph is voided and replaced 
by the following: 

Multi-project fabrication plants (as defined in Item 424, “Precast Concrete Structures 
(Fabrication)”) that produce concrete traffic barrier, except temporary barrier furnished and 
retained by the Contractor, must be approved in accordance with DMS-7350, “Qualification 
Procedure for Multi-Project Fabrication Plants of Precast Concrete Traffic Barrier.”  
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